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Annexure 2A 

Estimate Cost for Preliminary Exploration (G3) for manganese in Nagardhan blocks, District: Nagpur, Maharashtra. 
[Block area- 2.00 sq. km; Timeline- 11 months Review : 5 months, BH : 8 nos, Drilling: 500m] 

 
S. 

No. 

 
 

Item of Work 

 
 

Unit 

Rates as per 
NMETSoC 2020-21 Estimated Cost of 

the Proposal 

 
 

Remarks SoC- 
Item -Sl 

No. 

Rates as 
per SoC Qty. Amount (Rs) 

A GEOLOGICAL WORK       

1 
Borehole logging, 
sampling & Report writing 

      

i 
Charges for one Geologist- 
Field 

day 1.2 11,000 120 13,20,000 
 

ii 
Charges for one Geologist 
per- HQ 

day 1.2 9,000 40 3,60,000 
 

 

iii 

2 labours/ party (Rs 
504/day/labour) (As per 
rates of Central Labour 
Commissioner) 

 

day 

 

5.7 

 

504 

 

240 

 

1,20,960 

Amount will be reimburse as per the notified rates 
by the Central Labour Commissioner or respective 
State Govt. whichever is higher 

iv 
Trench and Core Sampling 
-1 Samplers 

day 1.5.2 5,100 18 91,800 
 

 

v 

4 labours/ party for smpling 
(Rs 504/day/labour) (As per 
rates of Central Labour 
Commissioner) 

 

day 

 

5.7 

 

504 

 

72 

 

36,288 

Amount will be reimburse as per the notified rates 
by the Central Labour Commissioner or respective 
State Govt. whichever is higher 

2 Survey (on 1:4000 Scale)       

 
 

i 

Bore Hole Fixation and 
determination of co- 
ordinates & Reduced Level 
of the boreholes by DGPS 
and boundary coordinates 

 
Per Point of 
observation 

 
 

1.6.2 

 
 

19,200 

 
 

12 

 
 

2,30,400 

8 BHs and 4 boundary coordinates one base station 

 

ii 
 

Charges of   Surveyor 
one surveyor 

per day 

 

1.6.1a 
 

8,300 
 

15 
 

1,24,500 
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iii 

 

Labours Charges for survey 
work; Base rate - Rs.504 

 

 
day 

 

 
5.7 

 

 
504 

 

 
60 

 

 
30,240 

Amount will be reimburse as per the notified rates 
for unskilled labor by the Central Labour 
Commissioner or respective State Govt. whichever 
is higher 

 Sub Total- A 23,14,188  

B 
PITTING AND 
TRENCHING 

      

i 
Trenching (1m x 2mx 10 m) 
x 7 trenches 

Cu m 2.1.1 3330 140 4,66,200 
 

 Sub Total- B 4,66,200  

C DRILLING       

i 
Drilling upto300m (Hard 

Rock) (1 rigs ) 
m 2.2.1.4a 11,500 500 57,50,000 

 

ii Borehole deviation Survey m 2.2.6 330 500 1,65,000  

 

iii 

 

Land / Crop Compansation 

 

per BH 

 

5.6 

 

20,000 

 

8 

 

1,60,000 

Amount will be reimburse as per actuals or max. Rs. 
20000 per BH with certification from local authorities 

iv 
Construction of concrete 
Pillar (12"x12"x30") 

per borehole 2.2.7a 2,000 8 16,000 
 

 

v 
Transportation of Drill Rig & 
Truck associated per drill 

 

Km 
 

2.2.8 
 

36 
 

100 
 

3,600 
Certification in this regard is required to be provided 

 
vi 

Monthly Accomodation 
Charges for drilling Camp 
(up to 2 Rigs) 

 
month 

 
2.2.9 

 
50,000 

 
2 

 
1,00,000 

 

vii Drilling Camp Setting Cost Nos 2.2.9a 2,50,000 1 2,50,000  

viii 
Drilling Camp Winding up 
Cost 

Nos 2.2.9b 2,50,000 1 2,50,000 
 

 

ix 

 
Approach Road Making 
(Flat Terrain) 

 

Km 

 

2.2.10a 

 

22,020 

 

3 

 

66,060 

Road Making will be considered as per the 
requirement and Road Making Charges will be 
reimbursed later 

 

x 

Core Preservation: One 
complete borehole plus 
mineralised cores of all the 
remaining Bhs 

 

m 

 

5.3 

 

1,590 

 

150 

 

2,38,500 

This amount will be reimbursed after successful 
delivery of the cores to concerned 
libraries/authorities 
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 Sub Total- C 69,99,160  

D LABORATORY STUDIES       

1 Chemical Analysis       

i Primary & Check samples       

 a. Primary Samples for 6 
radical (Mn, SiO2, P2O5, 
Fe2O3, MnO2 and 
Insolubles ) 

 
Nos 

 
4.1.7a + 

7b 

 
2,841 

 
130 

 
3,69,330 

Trench-50, BH-80 

 b-Internal (5%) Check 
samples for 6 radical (Mn, 
SiO2, P2O5, Fe2O3, MnO2 

and Insolubles ) 

 

Nos 

 
4.1.7a + 

7b 

 

2,841 

 

- 

 

- 

 

 c-External(10%) Check 
samples from NABL Lab for 
6 radical (Mn, SiO2, P2O5, 
Fe2O3, MnO2 and 
Insolubles ) 

 
 

Nos 

 
4.1.7a + 

7b 

 
 

2,841 

 
 

13 

 
 

36,933 

 

iii 
Composite samples for 
Manganese 

Nos 
4.1.7a + 

7b 2,841 
 

- 
-  

 

2 

 
Physical & Petrological 
Studies 

      

i 
Preparation of thin section 

Nos 4.3.1 2,353 10 23,530 
 

ii 
Complete petrographic 
study report 

Nos 4.3.4 4,232 10 42,320 
 

iii 
Preparation of polished 
section 

Nos 4.3.2 1,549 10 15,490 
 

iv 
Complete mineragraphic 

study report 
Nos 4.3.4 4,232 10 42,320 

 

v Digital Photographs Nos 4.3.7 280 10 2,800  

 
vi 

Whole Rock Analysis 
(Major oxide and 8 
additional trace elements) 

 
Nos 

 
4.1.15a& b 

 
7,568 

 
- 

-  

vii Specific gravity studies Nos 4.8.1 1,605 5 8,025  

viii Bulk Density Determination Nos 4.10 3,540 - -  

 Sub Total- D 5,40,748  
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E Total A to D 1,03,20,296  

 
 
 
 

F 

 
 
 

 
Geological Report 
Preparation 

  
 
 
 

5.2 

For the projects 
having cost 

exceeding Rs. 

50 lakhs but 
less than Rs. 
150 lakhs - A 

minimum of Rs. 

2.5 lakhs or 5% 
of the value of 
work whichever 

is more 

  
 
 
 

5,16,015 

Reimbursement will be made after submission of 
the final Geological Report in Hard Copies (5 Nos) 
and the soft copy to NMET. 

 
G 

 
Peer review Charges 

 
As per EC 
decision 

   
30,000 

 

 

 
H 

Preparation of Exploration 
Proposal 
(5 Hard copies with a soft 
copy) 

 
5 Hard 
copies with a 
soft copy 

 

 
5.1 

 

2% of the Cost 
or Rs.5 Lakhs 
whichever is 

lower 

  

 
2,06,405.92 

EA has to submit the   Hard Copies and the soft 
copy of the final proposal along with Maps and Plan 
as suggested by the TCC-NMET in its meeting while 
clearing the proposal. 

I Total Estimated Cost without GST 1,10,72,716.72  

 

J 
 

Provision for GST (18% of I) 
 

19,93,089.01 
GST will be reimburse as per actual and as per 
notified prescribed rate 

K Total Estimated Cost with GST 1,30,65,805.73 or Say Rs. 130.66 Lakh 

Note:  

1 
If any part of the project is outsourced, the amount will be reimbursed as per the Paragraph 3 of NMETSoC and Item no. 6 of NMETSoC. In case of execusion of 
the project by NEA on its own, a Certifiate regarding non outsourcing of any component/project is required. 
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Annexure 2B 

Time Schedule / Action Plan for Preliminary Exploration (G-3) for Manganese in Nagardhan Block, Districts: Nagpur, 
Maharashtra 

[Block area-2.00 sq. km; Schedule timeline- 11 months] 
S. No. Particulars Months 1 2 3 4 5 

R
e

v
ie

w
 

6 7 8 9 10 11 

1 Camp Setting Months            

2 Survey Party days (1 Party) days            

3 Trenching / Pitting cu.m            

4 Drilling (1 rig) m            

5 Geologist Party days (1 Party) days            

6 
Sampling days for Trench & 
Core Sampling (1 Party) 

days 
           

7 Camp winding Months            

8 Laboratory Studies days            

9 Geologist days, HQ days            

10 
Report Writing with Peer 
Review days 
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